

**ADDENDUM NO. 1**  
**April 17, 2018**

AC Repairs & AST  
Farm Island RA & West Bend RA  
Hughes County, South Dakota  
GFP Project No. Farm19pc/WBen19Pa

Bid Opening Date: April 19th, 2018, 3:30 PM CT  
Department of Game, Fish and Parks  
2nd Floor, Foss Building  
523 East Capitol  
Pierre, South Dakota 57501

Owner: State of South Dakota  
Department of Game, Fish and Parks

**Scope of this Addendum:**

The following becomes a part of the original plans and specifications, taking precedence over the items that may conflict. The bidder shall note receipt and make acknowledgment of the addendum on his bid form, incorporating its provisions in his bid.

**Item No. 1:** Add Cultural Special Conditions into road notes for West Bend RA to include:

**CULTURAL SPECIAL CONDITIONS**

Environmental and Cultural Clearances are required prior to beginning construction. The Owner will be responsible for permitting; however, the Contractor will be responsible for following plans to maintain permit conditions.

West Bend Recreation Area is a culturally sensitive area and therefore the Army Corps of Engineers has issued the following stipulations that MUST be followed:

- The Contractor is required to notify the Project Engineer 14 calendar days prior to the start of any construction in order to ensure that a member of the Omaha District cultural staff can be present and to give the Crow Creek Sioux Tribe THPO notice.
- All staging and stockpile areas, as well as haul routes, will be limited to existing roads and parking lots.
- All Compacted Aggregate Base Course and materials will be purchased from existing commercial stockpiles.
- If at any time during the course of the work cultural materials, cultural features or remains are exposed, work is to halt immediately and the Army Corps of Engineers Big Bend office Lake Manager (605-245-2255) and the Project Engineer are to be promptly notified.

**Item No. 2:** No additional costs to the contractor due to working in the boundaries of the Crow Creek Indian Reservation are anticipated.

April 17, 2018

  
James Gilkerson  
Engineer I