

SOUTH DAKOTA DEPARTMENT OF GAME, FISH AND PARKS BID TABULATION

Summary of Bids for: Boat Ramp Lane Addition - Pease Creek

Bid Opening Date: 3:15 PM CT, September 22, 2026

Bids Received:			VanderPol Dragline		RP&H		High Plains Structural Group		Basin Contruction & Drain Tile	
Item	Qty	Unit	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount		Amount
1.00 – Mobilization	1	Lump Sum	\$9,000.00	\$9,000.00	\$16,000.00	\$16,000.00	\$36,700.00	\$36,700.00	\$16,000.00	\$16,000.00
1.01 – Traffic Control	1	Lump Sum	\$4,500.00	\$4,500.00	\$2,200.00	\$2,200.00	\$35,000.00	\$35,000.00	\$800.00	\$800.00
1.02 – Exisiting Riprap Removal, Salvage, and Reinstallation	60	Cubic Yards	\$50.00	\$3,000.00	\$40.00	\$2,400.00	\$72.00	\$4,320.00	\$25.00	\$1,500.00
1.03 – Graded leveling Aggregate Furnished and Installed	90	Tons	\$46.80	\$4,212.00	\$65.00	\$5,850.00	\$121.00	\$10,890.00	\$90.00	\$8,100.00
1.04 – Spalls Bedding Material Furnished and Installed	220	Tons	\$48.80	\$10,736.00	\$65.00	\$14,300.00	\$123.00	\$27,060.00	\$90.00	\$19,800.00
1.05 – Class A/B Stabilization Material Furnished and Installed	260	Tons	\$48.80	\$12,688.00	\$70.00	\$18,200.00	\$125.00	\$32,500.00	\$90.00	\$23,400.00
1.06 – Class C Riprap Furnished and Installed	290	Tons	\$48.80	\$14,152.00	\$70.00	\$20,300.00	\$130.00	\$37,700.00	\$90.00	\$26,100.00
1.07 – Cast in Place Steel Reinforced Concrete Furnished and Installed	372	Square Yards	\$100.00	\$37,200.00	\$150.00	\$55,800.00	\$315.00	\$117,180.00	\$144.00	\$53,568.00
1.08 – Pre-Cast Plank Removed and Reinstalled	16	Each	\$250.00	\$4,000.00	\$365.00	\$5,840.00	\$550.00	\$8,800.00	\$250.00	\$4,000.00
1.09 – Unclassified excavation and Off-Site Disposal	667	Cubic Yards	\$12.00	\$8,004.00	\$13.00	\$8,671.00	\$30.00	\$20,010.00	\$25.00	\$16,675.00
TOTAL BASE BID				\$107,492.00		\$149,561.00		\$330,160.00		\$169,943.00