

ADDENDUM NO. 2
April 11, 2012

Project: Shoreline Stabilization – Campground #3
Oahe Downstream Recreation Area
Stanley County, South Dakota
Project No. Down13Za

Letting: Date: April 17, 2012
Time: 3:15 PM
Department of Game, Fish and Parks
2nd Floor, Foss Building
523 East Capitol
Pierre, South Dakota 57501-3182

Owner: State of South Dakota
Department of Game, Fish and Parks

Scope of this Addendum:

The following becomes a part of the original plans and specifications, taking precedence over the items that may conflict. The bidder shall note receipt and make acknowledgment of the addendum on his bid form, incorporating its provisions in his bid.

Total Value State Supplied Materials - \$180,812.08

Clarification of Excavation Spoil Conditions –

Excavation spoils stockpiled at the rifle range (15,000) to be free of debris and suitable for use in compacted embankment sections.

Tree Disposal Site –

Location of tree disposal area is to be relocated as per enclosed location detail.

4-11-12
Date

Greg Otkin
Greg Otkin
Buildings Engineer Assistant

ADENDUM.MST

	Alternate I				
1.11	Silt Removal and Off-Site Disposal	6000	CY	\$	\$
1.12	Imported Topsoil F&I	2500	CY	\$	\$
TOTAL BASE BID					\$
TOTAL BASE BID WITH ALTERNATE I					\$

UNIT PRICES:

The above unit prices shall include all labor, materials, bailing, shoring removal, overhead, profit, insurance, etc., to cover the finished work of the several kinds called for. Changes shall be processed in accordance with Article 14 of the General Conditions.

The Owner also reserves the unrestricted privilege to reject any unit prices for additions to or deductions from the scheduled amount of work as given in the Bid, if the same are considered excessive or unreasonable, or to accept by including the same in the contract as unit prices applicable in the event of addition to or deduction from the work to be performed under the contract, any or all such unit prices which may be considered fair or reasonable.

The above bid includes all applicable State and Municipal Sales and Use Taxes on materials, and State and Municipal Excise Taxes and all other State and Federal Taxes that would affect the amount of the bid. (See Instructions to Bidders-SD Sales and Use Tax Information for Public Contracts.)

In addition, any material furnished by the State for use in this project is subject to Use Tax. The total taxable value of materials furnished by the State for this project is \$180,812.08.

A Performance and Payment Bond as required by General Conditions will not be required on contracts which do not exceed Fifty Thousand Dollars (\$50,000). (See SDCL 5-21-1.1 as amended). If discrepancies remain at the time of substantial completion, a value will be assigned to each of the discrepancies and two (2) times their estimated value will be retained from payment to the contractor until completed and accepted. (See SDCL 5-18-13 as amended).

Within ten (10) days after Contractor's receipt of the Agreement for Construction, the Contractor shall submit to the Owner the executed Agreement for Construction, Performance and Payment Bond, Certificates of Insurance and Affirmative Action Plan (if applicable).

Work shall be commenced within ten (10) consecutive calendar days after written Notice to Proceed by the Owner and shall be substantially completed by June 22, 2012.

The undersigned acknowledges receipt of the following addenda to the drawings and/or specifications (give number and date of each):

Addenda Nos. _____ dated _____ respectively.

The undersigned acknowledges that they have read and understand the Asbestos-Containing Materials Statement contained in the project manual.

