



**ADDENDUM NO. 1**  
**May 12, 2021**

Concrete Spillway Repairs  
Brakke Dam  
Lyman County, South Dakota  
GFP Project No. Brak21Wb

Bid Opening Date: May 18, 2021 3:00 PM CT  
Department of Game, Fish and Parks  
2nd Floor, Foss Building  
523 East Capitol  
Pierre, South Dakota 57501-3182

Owner: State of South Dakota  
Department of Game, Fish and Parks

Scope of this Addendum:

The following becomes a part of the original plans and specifications, taking precedence over the items that may conflict. The bidder shall note receipt and make acknowledgment of the addendum on his bid form, incorporating its provisions in his bid.

Item No. 1: **Clarification:** the date listed in the footer of the Drawings Sheets is 08/20/2020. This is an incorrect date. The correct date, as referenced in the Project Manual, should be **04/29/2021**.

May 12, 2021

James Gilkerson (May 12, 2021 10:43 CDT)

James Gilkerson, Engineer II