

SOUTH DAKOTA DEPARTMENT OF GAME, FISH AND PARKS BID TABULATION

Summary of Bids for: Camp Pad Gravel Maintenance - Lake Thompson Recreation Area

Bid Opening Date: 3:00 PM CT, September 9, 2026

Bids Received:			Austreim Excavating		DoBoer Construction		Bowes Construction		WJS Contracting	
Item	Qty	Unit	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount
1.00 - Mobilization	1	LS	\$7,688.50	\$7,688.50	\$5,560.00	\$5,560.00	\$1,000.00	\$1,000.00	\$13,500.00	\$13,500.00
1.01 - Traffic Control	1	LS	\$3,045.00	\$3,045.00	\$1,500.00	\$1,500.00	\$2,932.00	\$2,932.00	\$2,555.00	\$2,555.00
1.02 - Surface Preparation	12800	SY	\$1.51	\$19,328.00	\$1.25	\$16,000.00	\$1.38	\$17,664.00	\$1.75	\$22,400.00
1.03 - Topsoil Stripping	25	CY	\$12.10	\$302.50	\$10.00	\$250.00	\$16.92	\$423.00	\$27.00	\$675.00
1.04 - Stripped Topsoil Off-Site Disposal	25	CY	\$15.94	\$398.50	\$20.00	\$500.00	\$16.20	\$405.00	\$10.75	\$268.75
1.05 - Ordinary Shaping	150	SY	\$8.65	\$1,297.50	\$2.00	\$300.00	\$7.14	\$1,071.00	\$5.20	\$780.00
1.06 - MSE Geotextile Fabric Furnished and Installed	150	SY	\$3.28	\$492.00	\$8.00	\$1,200.00	\$3.50	\$525.00	\$15.00	\$2,250.00
1.07 - Gravel Surfacing Furnished and Installed	2130	Tons	\$26.85	\$57,190.50	\$24.50	\$52,185.00	\$31.90	\$67,947.00	\$35.42	\$75,444.60
1.08 - Electrical Pedestal Relocation	6	Each	\$1,076.25	\$6,457.50	\$1,250.00	\$7,500.00	\$2,683.00	\$16,098.00	\$2,020.00	\$12,120.00
TOTAL BASE BID				\$96,200.00		\$84,995.00		\$108,065.00		\$129,993.35
Bids Received:			LL & Sons Excavating		Basin Construction					
Item	Qty	Unit	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount
1.00 - Mobilization	1	LS	\$2,000.00	\$2,000.00	\$10,200.00	\$10,200.00		\$0.00		\$0.00
1.01 - Traffic Control	1	LS	\$1,050.00	\$1,050.00	\$675.00	\$675.00		\$0.00		\$0.00
1.02 - Surface Preparation	12800	SY	\$1.00	\$12,800.00	\$1.05	\$13,440.00		\$0.00		\$0.00
1.03 - Topsoil Stripping	25	CY	\$31.00	\$775.00	\$32.75	\$818.75		\$0.00		\$0.00
1.04 - Stripped Topsoil Off-Site Disposal	25	CY	\$15.30	\$382.50	\$21.00	\$525.00		\$0.00		\$0.00
1.05 - Ordinary Shaping	150	SY	\$5.10	\$765.00	\$7.25	\$1,087.50		\$0.00		\$0.00
1.06 - MSE Geotextile Fabric Furnished and Installed	150	SY	\$3.30	\$495.00	\$8.20	\$1,230.00		\$0.00		\$0.00

1.07 - Gravel Surfacing Furnished and Installed	2130	Tons	\$20.00	\$42,600.00	\$35.70	\$76,041.00		\$0.00		\$0.00
1.08 - Electrical Pedestal Relocation	6	Each	\$1,150.00	\$6,900.00	\$1,340.00	\$8,040.00		\$0.00		\$0.00
TOTAL BASE BID				\$67,767.50	\$112,057.25		\$0.00		\$0.00	
