

SOUTH DAKOTA DEPARTMENT OF GAME, FISH AND PARKS BID TABULATION

Summary of Bids for: Boat Ramp Replacement, Hugh Glass Lakeside Use Area, Perkins County, Project No. Hugh19Ma

Bid Opening Date: September 17, 2020, 3:15 PM CT

| Bids Received: | | | | Anderson Contractors | | Black River, Inc. | | Kenzy Construction | | Mainline Contracting | |
|-----------------------|-----------------------------------|------|------|----------------------|-------------|--------------------|-------------|--------------------|-------------|----------------------|-------------|
| No. | Item | Unit | Qty. | Unit Price | Amount | Unit Price | Amount | Unit Price | Amount | Unit Price | Amount |
| 1.00 | Mobilization | LS | 1 | \$50,000.00 | \$50,000.00 | \$9,000.00 | \$9,000.00 | \$5,300.00 | \$5,300.00 | \$22,150.00 | \$22,150.00 |
| 1.01 | Floating Silt Curtain F&I | LF | 300 | \$100.00 | \$30,000.00 | \$35.00 | \$10,500.00 | \$19.98 | \$5,994.00 | \$33.50 | \$10,050.00 |
| 1.02 | Existing Plank Removed/Disposal | Each | 13 | \$275.00 | \$3,575.00 | \$300.00 | \$3,900.00 | \$35.00 | \$455.00 | \$100.00 | \$1,300.00 |
| 1.03 | Existing Riprap Salvage/Reinstall | CY | 50 | \$125.00 | \$6,250.00 | \$60.00 | \$3,000.00 | \$18.00 | \$900.00 | \$25.00 | \$1,250.00 |
| 1.04 | 3' x 20' Pre Cast Plank Installed | Each | 34 | \$300.00 | \$10,200.00 | \$500.00 | \$17,000.00 | \$150.00 | \$5,100.00 | \$128.00 | \$4,352.00 |
| 1.05 | Graded Leveling Aggregate F&I | Tons | 70 | \$250.00 | \$17,500.00 | \$65.00 | \$4,550.00 | \$55.00 | \$3,850.00 | \$35.00 | \$2,450.00 |
| 1.06 | Spalls Bedding Material F&I | Tons | 160 | \$190.00 | \$30,400.00 | \$65.00 | \$10,400.00 | \$38.00 | \$6,080.00 | \$80.00 | \$12,800.00 |
| 1.07 | Class A/B Stabil. Material F&I | Tons | 130 | \$200.00 | \$26,000.00 | \$65.00 | \$8,450.00 | \$49.00 | \$6,370.00 | \$100.00 | \$13,000.00 |
| 1.08 | Class B Riprap F&I | Tons | 290 | \$175.00 | \$50,750.00 | \$85.00 | \$24,650.00 | \$49.00 | \$14,210.00 | \$95.00 | \$27,550.00 |
| 1.09 | Compacted Gravel Surfacing F&I | Tons | 40 | \$200.00 | \$8,000.00 | \$70.00 | \$2,800.00 | \$22.00 | \$880.00 | \$40.00 | \$1,600.00 |
| 1.10 | Traffic Control | LS | 1 | \$3,000.00 | \$3,000.00 | \$3,000.00 | \$3,000.00 | \$300.00 | \$300.00 | \$275.00 | \$275.00 |
| TOTAL BASE BID | | | | \$235,675.00 | | \$97,250.00 | | \$49,439.00 | | \$96,777.00 | |

| Bids Received: | | | | Young Gun Construction | | | | | |
|-----------------------|-----------------------------------|------|------|------------------------|--------------------|--|--|--|--|
| No. | Item | Unit | Qty. | Unit Price | Amount | | | | |
| 1.00 | Mobilization | LS | 1 | \$3,500.00 | \$3,500.00 | | | | |
| 1.01 | Floating Silt Curtain F&I | LF | 300 | \$17.00 | \$5,100.00 | | | | |
| 1.02 | Existing Plank Removed/Disposal | Each | 13 | \$231.00 | \$3,003.00 | | | | |
| 1.03 | Existing Riprap Salvage/Reinstall | CY | 50 | \$80.00 | \$4,000.00 | | | | |
| 1.04 | 3' x 20' Pre Cast Plank Installed | Each | 34 | \$118.00 | \$4,012.00 | | | | |
| 1.05 | Graded Leveling Aggregate F&I | Tons | 70 | \$41.00 | \$2,870.00 | | | | |
| 1.06 | Spalls Bedding Material F&I | Tons | 160 | \$45.10 | \$7,216.00 | | | | |
| 1.07 | Class A/B Stabil. Material F&I | Tons | 130 | \$49.55 | \$6,441.50 | | | | |
| 1.08 | Class B Riprap F&I | Tons | 290 | \$49.55 | \$14,369.50 | | | | |
| 1.09 | Compacted Gravel Surfacing F&I | Tons | 40 | \$41.00 | \$1,640.00 | | | | |
| 1.10 | Traffic Control | LS | 1 | \$3,000.00 | \$3,000.00 | | | | |
| TOTAL BASE BID | | | | | \$55,152.00 | | | | |