

SOUTH DAKOTA DEPARTMENT OF GAME, FISH AND PARKS BID TABULATION

Summary of Bids for: Access Road and Archery Range Construction

Bid Opening Date: June 9, 2026, 3:15 PM CT

Bids Received:		605 Companies		Kesteloot Excavation		Alliance Construction		WJS Contracting		
Item	Qty	Unit	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount
1.00 - Mobilization	1	LS	\$10,000.00	\$10,000.00	\$9,200.00	\$9,200.00	\$12,757.50	\$12,757.50	\$9,245.00	\$9,245.00
1.01 - Traffic Control	1	LS	\$2,725.00	\$2,725.00	\$2,335.00	\$2,335.00	\$2,287.95	\$2,287.95	\$2,598.00	\$2,598.00
1.02 - High Flow Silt fence Furnished & Installed	250	LF	\$2.75	\$687.50	\$3.75	\$937.50	\$3.68	\$920.00	\$3.82	\$955.00
1.03 - Topsoil Strip, Salvage, and Place	1100	CY	\$7.25	\$7,975.00	\$10.90	\$11,990.00	\$12.23	\$13,453.00	\$9.39	\$10,329.00
1.04 - Unclassified Excavation	2730	CY	\$4.50	\$12,285.00	\$6.25	\$17,062.50	\$3.56	\$9,718.80	\$2.64	\$7,207.20
1.05 - Compacted Embankment	2730	CY	\$4.00	\$10,920.00	\$6.25	\$17,062.50	\$3.59	\$9,800.70	\$2.64	\$7,207.20
1.06 - Woven Geotextile Reinforcement Fabric (MSE) Furnished & Installed	1340	SY	\$3.50	\$4,690.00	\$2.00	\$2,680.00	\$3.94	\$5,279.60	\$4.96	\$6,646.40
1.07 - Base Course Furnished & Installed	700	Tons	\$26.50	\$18,550.00	\$20.25	\$14,175.00	\$23.95	\$16,765.00	\$25.25	\$17,675.00
1.08 - 36"Ø Corrugated Metal Pipe Furnished & Installed	60	LF	\$125.00	\$7,500.00	\$74.75	\$4,485.00	\$78.54	\$4,712.40	\$145.42	\$8,725.20
1.09 - 36"Ø Flared End Sections Furnished & Installed	2	Ea	\$1,000.00	\$2,000.00	\$885.00	\$1,770.00	\$969.59	\$1,939.18	\$1,081.00	\$2,162.00
1.10 - Seeding and Fertilizing	5400	SY	\$1.00	\$5,400.00	\$1.00	\$5,400.00	\$0.40	\$2,160.00	\$1.06	\$5,724.00
1.11 - Type 2 Erosion Control Blanket Furnished & Installed	2750	SY	\$2.00	\$5,500.00	\$1.66	\$4,565.00	\$1.63	\$4,482.50	\$1.75	\$4,812.50

TOTAL BASE BID			\$88,232.50	\$91,662.50	\$84,276.63	\$83,286.50				
Bids Received:			First Rate Construciton		Bauer Services		Soukup Construction		Red Rock Construction	
Item	Qty	Unit	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount
1.00 - Mobilization	1	LS	\$6,900.00	\$6,900.00	\$8,600.00	\$8,600.00	\$15,938.00	\$15,938.00	\$7,200.00	\$7,200.00
1.01 - Traffic Control	1	LS	\$2,400.00	\$2,400.00	\$5,000.00	\$5,000.00	\$1,612.00	\$1,612.00	\$2,330.00	\$2,330.00
1.02 - High Flow Silt fence Furnished & Installed	250	LF	\$4.50	\$1,125.00	\$4.75	\$1,187.50	\$3.70	\$925.00	\$3.75	\$937.50
1.03 - Topsoil Strip, Salvage, and Place	1100	CY	\$4.00	\$4,400.00	\$4.00	\$4,400.00	\$5.40	\$5,940.00	\$5.75	\$6,325.00
1.04 - Unclassified Excavation	2730	CY	\$2.00	\$5,460.00	\$2.25	\$6,142.50	\$2.25	\$6,142.50	\$4.50	\$12,285.00
1.05 - Compacted Embankment	2730	CY	\$3.00	\$8,190.00	\$1.50	\$4,095.00	\$0.55	\$1,501.50	\$4.50	\$12,285.00
1.06 - Woven Geotextile Reinforcement Fabric (MSE) Furnished & Installed	1340	SY	\$5.00	\$6,700.00	\$6.00	\$8,040.00	\$2.95	\$3,953.00	\$2.90	\$3,886.00
1.07 - Base Course Furnished & Installed	700	Tons	\$24.50	\$17,150.00	\$21.00	\$14,700.00	\$24.85	\$17,395.00	\$21.40	\$14,980.00
1.08 - 36"Ø Corrugated Metal Pipe Furnished & Installed	60	LF	\$100.00	\$6,000.00	\$120.00	\$7,200.00	\$107.00	\$6,420.00	\$102.00	\$6,120.00
1.09 - 36"Ø Flared End Sections Furnished & Installed	2	Ea	\$925.00	\$1,850.00	\$1,285.00	\$2,570.00	\$1,111.00	\$2,222.00	\$1,100.00	\$2,200.00
1.10 - Seeding and Fertilizing	5400	SY	\$0.42	\$2,268.00	\$0.90	\$4,860.00	\$0.40	\$2,160.00	\$1.75	\$9,450.00
1.11 - Type 2 Erosion Control Blanket Furnished & Installed	2750	SY	\$1.70	\$4,675.00	\$2.50	\$6,875.00	\$1.70	\$4,675.00	\$2.15	\$5,912.50
TOTAL BASE BID			\$67,118.00	\$73,670.00	\$68,884.00	\$83,911.00				

Bids Received:		Runge Enterprises		LT Companies						
Item	Qty	Unit	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount
1.00 - Mobilization	1	LS	\$18,006.36	\$18,006.36	\$3,000.00	\$3,000.00		\$0.00		\$0.00
1.01 - Traffic Control	1	LS	\$2,592.25	\$2,592.25	\$3,000.00	\$3,000.00		\$0.00		\$0.00
1.02 - High Flow Silt fence Furnished & Installed	250	LF	\$4.16	\$1,040.00	\$3.00	\$750.00		\$0.00		\$0.00
1.03 - Topsoil Strip, Salvage, and Place	1100	CY	\$9.77	\$10,747.00	\$5.35	\$5,885.00		\$0.00		\$0.00
1.04 - Unclassified Excavation	2730	CY	\$3.54	\$9,664.20	\$3.00	\$8,190.00		\$0.00		\$0.00
1.05 - Compacted Embankment	2730	CY	\$2.00	\$5,460.00	\$3.00	\$8,190.00		\$0.00		\$0.00
1.06 - Woven Geotextile Reinforcement Fabric (MSE) Furnished & Installed	1340	SY	\$2.92	\$3,912.80	\$3.00	\$4,020.00		\$0.00		\$0.00
1.07 - Base Course Furnished & Installed	700	Tons	\$23.00	\$16,100.00	\$21.00	\$14,700.00		\$0.00		\$0.00
1.08 - 36"Ø Corrugated Metal Pipe Furnished & Installed	60	LF	\$98.40	\$5,904.00	\$55.00	\$3,300.00		\$0.00		\$0.00
1.09 - 36"Ø Flared End Sections Furnished & Installed	2	Ea	\$1,120.00	\$2,240.00	\$700.00	\$1,400.00		\$0.00		\$0.00
1.10 - Seeding and Fertilizing	5400	SY	\$0.45	\$2,430.00	\$2.00	\$10,800.00		\$0.00		\$0.00
1.11 - Type 2 Erosion Control Blanket Furnished & Installed	2750	SY	\$1.84	\$5,060.00	\$2.00	\$5,500.00		\$0.00		\$0.00
TOTAL BASE BID				\$83,156.61		\$68,735.00		\$0.00		\$0.00