


ADDENDUM NO. 2

May 20, 2022

Newell Lake Dam Spillway Replacement
GFP Project No. NewS22Wa



Bid Opening Date: May 26th, 2022
Department of Game, Fish and Parks
2nd Floor, Foss Building
523 East Capitol
Pierre, South Dakota 57501-3182

Owner: State of South Dakota
Department of Game, Fish and Parks

Scope of this Addendum:

The following becomes a part of the original plans and specifications, taking precedence over the items that may conflict. The bidder shall note receipt and make acknowledgment of the addendum on the bid form, incorporating its provisions in the bid.

Item No. 1: **Addendum #1 incorrectly stated a bid opening date of May 5, 2022. The Bid opening date is unchanged from the project manual and will be May 26, 2022, at 3:00 PM CT.**

Item No. 2: **The following Contractors have attended either the mandatory virtual or on site pre-bid meeting and are eligible to bid as a Prime Bidder.**

Company	Address
R.C.S Construction Inc	1314 Fountain Plaza Dr, Rapid City, SD 57702
ECI Constructors	7002 6th Street North, Oakdale, MN 55128
Quinn Construction Inc	4404 Universal Dr., Rapid City, SD 57702
MainLine Contracting	PO Box 3448, Rapid City, SD 57709
Complete Concrete, Inc.	7201 S. Swy 16, Suite 100, Rapid City, SD 57702
Heavy Constructors	PO Box 3239, Rapid City, SD 57709
Meyer Contracting	11000 93rd Ave N, Maple Grove, MN 55369