

ADDENDUM | No. 2

PROJECT	Campground Development Phase II, Civil Package - Rebid	
BID DATE	3:30 PM CST	January 26, 2023
BID LOCATION	Foss Building 523 East Capitol Avenue Pierre, SD 57501-3182	
ISSUE DATE	January 19, 2023	
NOTICE	Failure to acknowledge all addenda in the BID may cause rejection of the BID. See Instructions to Bidders.	

SCOPE OF THIS ADDENDUM

The following becomes a part of the original project manual and drawings, taking precedence over the items that may conflict. The bidder shall note receipt and make acknowledgment of the Addendum on his/her bid form, incorporating its provision in his/her bid.

PRIOR APPROVALS

N/A

PROJECT MANUAL

Noted changes below are reflected on both the Bid Form and Modification to Bid Form documents.

- **Bid Item 2.16B** – Quantity changed to 52.
- **Bid Item 3.15** – Bid item changed to 632E1320 2.0"x2.0" Perforated Tube Post. Quantity changed to 26 Ft.
- **Bid Item 3.16** – Bid item changed to 632E2510 Type 2 Object Marker Back to Back. Quantity changed to 2 Ea.
- **Bid Item 3.17** – Quantity changed to 10 SF.

DRAWINGS

N/A

NOTE

The Plan Holders List and Addendums are available on the Game, Fish & Parks website at <https://gfp.sd.gov/bids-contracts/>



Project Manual and Drawing inquiries regarding the work should be directed to:

CONTACT PERSON(S)

Banner Associates, Inc. Tel 1-605-692-6342 | Toll Free 1-855-323-6342 | Fax 1-605-692-5714

Rich Uckert	Project Manager	richu@bannerassocaites.com
Joe Stonesifer	Engineer – Civil	joes@bannerassociates.com

Subconsultant Tel | Fax

Todd Weidner	Engineer – Electrical	todd.weidner@westplainsengineering.com
--------------	-----------------------	--

ATTACHMENTS

- 1. Bid Form
- 2. Modification to Bid Form



Richard Uckert, PE

REVISED BID FORM

**Campground Development Phase II
Civil - Rebid
Palisades State Park
Minnehaha County, South Dakota
GFP Project No. Pali230a, OSE#G2121--12X/DEL**

Date: _____

To: SD Game, Fish & Parks Engineering Supervisor
Joe Foss Building, 523 East Capitol, Pierre, South Dakota 57501 Phone: 605-773-6082

The undersigned, being familiar with the local conditions affecting the work, and with the Contract Documents, including the Invitation to Bid, Instructions to Bidders, Bid Form, Explanation of Alternates, Modification to Bid Form, Bid Bond Form, Performance and Payment Bond, Acknowledgment of Surety, Sample Certification of Surety, Non-Resident Bidder Affidavit, Form of Agreement for Construction, General Conditions, Special Conditions, Technical Specifications, Plans and Addenda which govern the purchase of material and labor and the awarding of contracts hereby proposes to do all the work and provide all the material and equipment which pertains to Campground Development Phase II, Civil – Rebid, Palisades State Park, Minnehaha County, South Dakota, GFP Project No. Pali230a, OSE#G2121--12X/DEL.

Campground Development Phase II, Civil – Rebid, Palisades State Park

BID SCHEDULE 1 - CIVIL					
No.	Item	Unit	Qty.	Unit Price	Extended Amount
1.01	009E0010 Mobilization	LS	1	\$	\$
1.02	100E0020 Clear And Grub Tree	EA	10	\$	\$
1.03	100E0100 Clearing	LS	1	\$	\$
1.04	110E1700 Remove Silt Fence	FT	729	\$	\$
1.05	110E5600 Salvage Cattle Guard	EA	2	\$	\$
1.06	120E0010 Unclassified Excavation	CY	13083	\$	\$
1.07	120E0300 Borrow Unclassified Excavation	CY	14700	\$	\$
1.08	120E1000 Muck Excavation	CY	75	\$	\$
1.09	120E1100 Unclassified Rock Excavation	CY	100	\$	\$
1.10	120E3000 Placing Embankment	CY	13083	\$	\$
1.11	210E3020 Ordinary Roadway Shaping	SY	17089	\$	\$
1.12	230E0010 Placing Topsoil	CY	10284	\$	\$

1.13	260E1010 Base Course	Ton	8390	\$	\$
1.14	450E4532 72" ACMP Flared End Furnish	EA	4	\$	\$
1.15	450E4533 72" ACMP Flared End Install	EA	4	\$	\$
1.16	450E4749 15" CMP 16 ga Furnish	FT	120	\$	\$
1.17	450E4750 15" CMP Install	FT	120	\$	\$
1.18	450E4759 18" CMP 16 ga Furnish	FT	177	\$	\$
1.19	450E4760 18" CMP Install	FT	177	\$	\$
1.20	450E4769 24" CMP 16 ga Furnish	FT	92	\$	\$
1.21	450E4770 24" CMP Install	FT	92	\$	\$
1.22	450E4779 30" CMP 16 ga Furnish	FT	59	\$	\$
1.23	450E4780 30" CMP Install	FT	59	\$	\$
1.24	450E5010 18" CMP Elbow 90D Furnish	EA	2	\$	\$
1.25	450E5011 18: CMP Elbow 90D Install	EA	2	\$	\$
1.26	450E5306 18" CMP Sloped End Furnish	EA	4	\$	\$
1.27	450E5307 18" CMP Sloped End Install	EA	4	\$	\$
1.28	450E5310 24" CMP Sloped End Furnish	EA	4	\$	\$
1.29	450E5311 24" CMP Sloped End Install	EA	4	\$	\$
1.30	450E5314 30" CMP Sloped End Furnish	EA	2	\$	\$
1.31	450E5315 30" CMP Sloped End Install	EA	2	\$	\$
1.32	450E5402 15" CMP Safety End Furnish	EA	2	\$	\$
1.33	450E5403 15" CMP Safety End Install	EA	2	\$	\$
1.34	450E5589 72" Arch CMP 14 ga Furnish	FT	124	\$	\$
1.35	450E5590 72" Arch CMP Install	FT	124	\$	\$
1.36	451E1004 4" PVC Sewer Pipe	FT	2564	\$	\$
1.37	451E3004 4" Pipe Bend (45D)	EA	28	\$	\$

1.38	451E3004 4" Pipe Bend (90D)	EA	1	\$	\$
1.39	451E4905 Trench Stabilization Material	TON	20	\$	\$
1.40	451E4943 4" Sewer Pipe Bedding Material	FT	2546	\$	\$
1.41	632E1325 2x2 Perforated Tube Post	FT	32	\$	\$
1.42	632E1550 Misc. Post Hardware	LS	1	\$	\$
1.43	632E3203 Flat Aluminum Sign, Nonremovable Copy High Intensity	SF	22	\$	\$
1.44	634E0110 Traffic Control Signs	SF	52	\$	\$
1.45	634E0120 Traffic Control Misc	LS	1	\$	\$
1.46	634E0275 Type 3 Barricade	EA	6	\$	\$
1.47	650E0060 Type B66 Concrete Curb And Gutter	FT	124	\$	\$
1.48	651E0140 4" Reinforced Concrete Sidewalk	SF	2639	\$	\$
1.49	651E7000 Type 1 Detectable Warnings	SF	40	\$	\$
1.50	670E5205 18" Behive Grate	EA	2	\$	\$
1.51	671E1048 48" Manhole	EA	4	\$	\$
1.52	671E2004 4" Manhole Boot	EA	10	\$	\$
1.53	671E4048 48" Manhole Riser	FT	38	\$	\$
1.54	671E6035 Special Manhole Frame (Neenah R1712)	EA	4	\$	\$
1.55	671E6100 Manhole Frame & Lid, Install	EA	4	\$	\$
1.56	700E0210 Class B Riprap	TON	162	\$	\$
1.57	700E0310 Class C Riprap	TON	103	\$	\$
1.58	730E0204 Type C Permanent Seed Mixture	LB	165	\$	\$
1.59	730E1200 Hydro Mulch - Campground Permanent Seed Mixture	SY	7748	\$	\$
1.60	731E0200 Fertilizing	TON	10	\$	\$
1.61	732E0100 Mulching	TON	42	\$	\$
1.62	734E0102 Type 2 Erosion Control Blanket	SY	13122	\$	\$

1.63	734E0150 6" Dia Erosion Control Wattle	FT	4186	\$	\$
1.64	734E0604 High Flow Silt Fence	FT	729	\$	\$
1.65	734E0610 Mucking Silt Fence	CY	112	\$	\$
1.66	734E0620 Repair Silt Fence	FT	44	\$	\$
1.67	831E0110 Type B Drainage Fabric	SY	121	\$	\$
1.68	831E0300 Reinforcement Fabric (MSE)	SY	24	\$	\$
1.69	900E1310 Concrete Washout Area	EA	1	\$	\$
1.70	900E1320 Construction Entrance	EA	2	\$	\$
1.71	900E5145 Bollard	EA	8	\$	\$
1.72	Special Topsoil Stripping	CY	10781	\$	\$
1.73	Special Topsoil On-Site Stockpile	CY	500	\$	\$
1.74	Special 5.5" Reinforced Concrete Sidewalk	SF	2561	\$	\$
1.75	Special CIP Reinforced M6 Islands	EA	3	\$	\$
1.76	Special Trailer Dump Station Basin Drain	EA	4	\$	\$
1.77	Special Trailer Dump Station W/Tower	EA	6	\$	\$
1.78	Special Utility Marker - Sewer	EA	3	\$	\$
1.79	Special 2500 Gal PC Septic Tank	EA	6	\$	\$
1.80	Special 2000 Gal PC Septic Tank	EA	1	\$	\$
1.81	Special Lockable Access Door	EA	7	\$	\$
1.82	Special 4" PVC Wye	EA	4	\$	\$
1.83	Special 2-Lateral Distribution Box	EA	24	\$	\$
1.84	Special 8-Lateral Distribution Box	EA	3	\$	\$
1.85	Special Sanitary Sewer Cleanout	EA	5	\$	\$
1.86	Special Sanitary Sewer 2-Way Cleanout	EA	7	\$	\$
1.87	Special Camp Pad Sewer Connection	EA	3	\$	\$

1.88	Special High Capacity Infiltration Laterals	FT	2600	\$	\$
1.89	Special Granular Bedding Material	TON	650	\$	\$
1.90	Special Campground Permanent Seed Mix	LB	6259	\$	\$
TOTAL BID SCHEDULE 1 - CIVIL				\$	

BID SCHEDULE 2A - WATER DISTRIBUTION SYSTEM					
No.	Item	Unit	Qty.	Unit Price	Extended Amount
2.01A	009E0010 Mobilization	LS	1	\$	\$
2.02A	110E1700 Remove Silt Fence	FT	86	\$	\$
2.03A	451E0401 1" HD Poly Pipe	FT	439	\$	\$
2.04A	451E2403 4x3 Pipe Reducer	EA	1	\$	\$
2.05A	451E2802 1" Corp Stop With Saddle	EA	5	\$	\$
2.06A	451E2806 1.5" Corp Stop With Saddle	EA	2	\$	\$
2.07A	451E2902 1" Curb Stop With Box	EA	10	\$	\$
2.08A	451E3103 3" Pipe Cap	EA	1	\$	\$
2.09A	451E4350 Valve Box	EA	13	\$	\$
2.10A	451E4380 Tracer Wire Box Type 1	EA	8	\$	\$
2.11A	451E4582 Yard Hydrant	EA	1	\$	\$
2.12A	451E4905 Trench Stabilization Material	TON	29	\$	\$
2.13A	451E4926 Water Main Bedding Material	FT	1260	\$	\$
2.14A	451E6105 Connect to Existing Watermain	EA	2	\$	\$
2.15A	451E7520 Exploratory Excavation	HR	5	\$	\$
2.16A	730E1200 Hydro Mulch - Campground Perm. Seed Mix	SY	334	\$	\$
2.17A	731E0200 Fertilizing	TON	1	\$	\$
2.18A	732E0100 Mulching	TON	5	\$	\$
2.19A	734E0150 6" Dia Erosion Control Wattle	FT	75	\$	\$

2.20A	734E0604 High Flow Silt Fence	FT	86	\$	\$
2.21A	734E0610 Mucking Silt Fence	CY	13	\$	\$
2.22A	734E0620 Repair Silt Fence	FT	5	\$	\$
2.23A	Special Campground Permanent Seed Mixture	LB	702	\$	\$
2.24A	Special 3" Gate Valve	EA	2	\$	\$
2.25A	Special 1.5" CL PVC Water Main	FT	4622	\$	\$
2.26A	Special 3" CL PVC Water Main	FT	1242	\$	\$
2.27A	Special 3" to 1.5" Reducer	EA	1	\$	\$
2.28A	Special 1" Cap	EA	3	\$	\$
2.29A	Special 1.5" Cap	EA	5	\$	\$
2.30A	Special 1.5" Sleeve	EA	2	\$	\$
2.31A	Special 1.5" 45 Degree Bend	EA	1	\$	\$
2.32A	Special 3" 45 Degree Bend	EA	3	\$	\$
2.33A	Special 1.5" Tee	EA	2	\$	\$
2.34A	Special 1.5" Valve	EA	10	\$	\$
2.35A	Special 3" Watermain Restraining Device	EA	1	\$	\$
2.36A	Special Utility Marker - Water	EA	23	\$	\$
TOTAL BID SCHEDULE 2A - WATER DISTRIBUTION SYSTEM				\$	\$

BID SCHEDULE 2B - WATER DISTRIBUTION SYSTEM					
No.	Item	Unit	Qty.	Unit Price	Extended Amount
2.01B	009E0010 Mobilization	LS	1	\$	\$
2.02B	110E1010 Remove Asphalt Concrete Pavement	SY	75	\$	\$
2.03B	110E1700 Remove Silt Fence	FT	538	\$	\$
2.04B	320E1050 Class E Asphalt Concrete	TON	13	\$	\$
2.05B	451E0604 4" CL 200 PVC Water Main	FT	4611	\$	\$

2.06B	451E2200 3" Tee	EA	1	\$	\$
2.07B	451E2205 4x4 Pipe Tee	EA	1	\$	\$
2.08B	451E2403 4x3 Pipe Reducer	EA	1	\$	\$
2.09B	451E2802 1" Corp Stop With Saddle	EA	5	\$	\$
2.10B	451E2806 1.5" Corp Stop With Saddle	EA	3	\$	\$
2.11B	451E4350 Valve Box	EA	6	\$	\$
2.12B	451E4380 Tracer Wire Box Type1	EA	5	\$	\$
2.13B	451E4905 Trench Stabilization Material	TON	30	\$	\$
2.14B	451E4926 Water Main Bedding Material	FT	1515	\$	\$
2.15B	451E6105 Connect 3" Water Main to Meter Pit	EA	1	\$	\$
2.16B	634E0110 Traffic Control Signs	SF	52	\$	\$
2.17B	634E0120 Traffic Control Misc	LS	1	\$	\$
2.18B	634E0275 Type 3 Barricade	EA	6	\$	\$
2.19B	730E0204 Type C Permanent Seed Mixture	LB	260	\$	\$
2.20B	731E0200 Fertilizing	TON	3	\$	\$
2.21B	732E0100 Mulching	TON	12	\$	\$
2.22B	734E0150 6" Dia Erosion Control Wattle	FT	188	\$	\$
2.23B	734E0604 High Flow Silt Fence	FT	538	\$	\$
2.24B	734E0610 Mucking Silt Fence	CY	80	\$	\$
2.25B	734E0620 Repair Silt Fence	FT	27	\$	\$
2.26B	Special Campground Permanent Seed Mixture	LB	356	\$	\$
2.27B	Special 3" Gate Valve	EA	3	\$	\$
2.28B	Special 4" Gate Valve	EA	3	\$	\$
2.29B	Special Connect 4" Water Main to Meter Pit	EA	1	\$	\$
2.30B	Special 3" CL 200 PVC Water Main	FT	2966	\$	\$

2.31B	Special 3" 45 Deg Bend	EA	4	\$	\$
2.32B	Special 4" 45 Deg Bend	EA	3	\$	\$
2.33B	Special Utility Marker - Water	EA	20	\$	\$
TOTAL BID SCHEDULE 2B - WATER DISTRIBUTION SYSTEM				\$	

BID SCHEDULE 3 - 256TH STREET IMPROVEMENTS					
No.	Item	Unit	Qty.	Unit Price	Extended Amount
3.01	009E0010 Mobilization	LS	1	\$	\$
3.02	110E1700 Remove Silt Fence	FT	2111	\$	\$
3.03	110E7150 Remove Sign	EA	1	\$	\$
3.04	120E0010 Unclassified Excavation	CY	15	\$	\$
3.05	120E0300 Borrow Unclassified Excavation	CY	2160	\$	\$
3.06	120E3000 Placing Embankment	CY	15	\$	\$
3.07	210E3020 Ordinary Roadway Shaping	SY	3332	\$	\$
3.08	230E0010 Placing Topsoil	CY	242	\$	\$
3.09	260E1010 Base Course	TON	1744	\$	\$
3.10	320E1050 Class E Asphalt Concrete	TON	610	\$	\$
3.11	450E4779 30" CMP 16 ga Furnish	FT	6	\$	\$
3.12	450E4780 30" CMP Install	FT	6	\$	\$
3.13	450E5314 30" CMP Sloped End Furnish	EA	2	\$	\$
3.14	450E5315 30" CMP Sloped End Install	EA	2	\$	\$
3.15	632E1320 2.0"x2.0" Perforated Tube Post	FT	26	\$	\$
3.16	632E2510 Type 2 Object Marker Back to Back	EA	2	\$	\$
3.17	632E3203 Flat Aluminum Sign, Nonremovable Copy High Intensity	SF	10	\$	\$
3.18	632E3500 Reset Sign	EA	1	\$	\$
3.19	634E0110 Traffic Control Signs	SF	68	\$	\$

3.20	634E0120 Traffic Control Misc	LS	1	\$	\$
3.21	634E0275 Type 3 Barricade	EA	6	\$	\$
3.22	730E0204 Type C Permanent Seed Mixture	LB	61	\$	\$
3.23	731E0200 Fertilizing	TON	1	\$	\$
3.24	732E0100 Mulching	TON	2	\$	\$
3.25	734E0604 High Flow Silt Fence	FT	2171	\$	\$
3.26	734E0610 Mucking Silt Fence	CY	322	\$	\$
3.27	734E0620 Repair Silt Fence	FT	111	\$	\$
3.28	734E5010 Sweeping	HR	10	\$	\$
3.29	Special Topsoil Stripping	CY	606	\$	\$
3.30	Special Campground Permanent Seed Mixture	LB	24	\$	\$
TOTAL BID SCHEDULE 3 - 256TH STREET IMPROVEMENTS				\$	

BID SCHEDULE 4 - SITE ELECTRICAL/NETWORK					
No.	Item	Unit	Qty.	Unit Price	Extended Amount
4.01	Special Site Electrical	LS	1	\$	\$
TOTAL BID SCHEDULE 4 - SITE ELECTRICAL/NETWORK				\$	

TOTAL BASE BID, BID SCHEDULE 1, 2A, 2B, 3, & 4				\$	
---	--	--	--	----	--

The above unit prices shall include all labor, materials, bailing, shoring removal, overhead, profit, insurance, etc., to cover the finished work of the several kinds called for. Changes shall be processed in accordance with Article 14 of the General Conditions.

The Owner also reserves the unrestricted privilege to reject any unit prices for additions to or deductions from the scheduled amount of work as given in the Bid, if the same are considered excessive or unreasonable, or to accept by including the same in the contract as unit prices applicable in the event of addition to or deduction from the work to be performed under the contract, any or all such unit prices which may be considered fair or reasonable.

The above bid includes all applicable State and Municipal Sales and Use Taxes on materials, and State and Municipal Excise Taxes and all other State and Federal Taxes that would affect the amount of the bid. (See Instructions to Bidders-SD Sales and Use Tax Information for Public Contracts.)

In addition, any material furnished by the State for use in this project is subject to Use Tax and Excise Tax. The total taxable value of materials furnished by the State for this project is **\$0.00**.

A Performance and Payment Bond as required by General Conditions will not be required on contracts which do not exceed One Hundred Thousand Dollars (\$100,000). (See SDCL 5-21-1.1 as amended).

If discrepancies remain at the time of substantial completion, a value will be assigned to each of the discrepancies and two (2) times their estimated value will be retained from payment to the contractor until completed and accepted. (See SDCL 5-18-13 as amended).

Within ten (10) days after Contractor's receipt of the Agreement for Construction, the Contractor shall submit to the Game, Fish and Parks Engineering Section, the executed Agreement for Construction, Performance and Payment Bond, Certificates of Insurance and Affirmative Action Plan (if applicable).

Work shall be commenced within ten (10) consecutive calendar days after written Notice to Proceed by the SD Game, Fish and Parks and shall be substantially completed by .

The undersigned acknowledges receipt of the following addenda to the drawings and/or specifications (give number and date of each):

Addenda Nos. _____ dated _____ respectively.

The undersigned acknowledges that they have read and understand the Asbestos-Containing Materials Statement contained in the project manual.

Accompanying this proposal is a certified check, cashier's check or draft in the amount of 5% of the base bid and all add alternates, and drawn on a State or National Bank in the amount of \$ _____ or a 10% bid bond issued by a surety authorized to do business in the State of South Dakota, in the amount of \$ _____. *(Not applicable if Bid is under \$100,000.)*

In submitting this bid, it is understood that the right is reserved by the Owner to reject any and all bids and to waive any irregularities. It is further understood by the Bidder that he may not withdraw his Bid within 30 days after the actual opening thereof.

In submitting this bid, bidder asserts it has reviewed all provisions of the General Conditions including the provision for assessment of liquidated delay damages found in Article 10 of the General Conditions. Bidder agrees that the damages anticipated by the Owner in the event of delay in completion of the project are uncertain in amount and difficult to prove; the amount stipulated in Article III of the Agreement for Construction is a reasonable amount in light of the anticipated loss and injury; and the Owner's actual damages in the event of delay would be impracticable or extremely difficult to fix. Bidder agrees to be bound by the liquidated damages set forth in Article III of the Agreement for Construction. Bidder further agrees that the liquidated amount stipulated in Article III of the Agreement for Construction is not a penalty.

BIDDER: _____
(Type Name of Firm)

BY: _____
(Signature of Firm's Representative)

(Type Name and Title of Firm's Representative)

TELEPHONE NO. _____

FACSIMILE NO. _____

E-MAIL ADDRESS _____

BUSINESS ADDRESS _____

MAILING ADDRESS (if different) _____

STATE OF INCORPORATION _____

REVISED MODIFICATION TO BID FORM

**Campground Development Phase II
Civil - Rebid
Palisades State Park
Minnehaha County, South Dakota
GFP Project No. Pali230a, OSE#G2121--12X/DEL**

Date: _____

To: SD Game Fish & Parks Engineering Supervisor
Joe Foss Building, 523 East Capitol, Pierre, South Dakota 57501
Phone: 605-773-6082; Email Modifications: GFPBidMod@state.sd.us

Please make the following modifications to our bid on the referenced project. This modification is per the Instructions to Bidders Item #3 included in the original bid documents and modifies our sealed bid.

Note To Bidder: For unit price and base bid modifications, place an "X" in the appropriate Add/Deduct Box. No amount on this form should reveal your actual bid amount independent of your sealed bid.

The undersigned acknowledges receipt of the following addenda to the drawings and/or specifications (give number and date of each):

Addenda Nos. _____ dated _____ respectively.

In submitting this facsimile modification bid, it is understood that the right is reserved by the Owner to reject any and all bids and to waive any irregularities. It is further understood by the Bidder that he may not withdraw his Bid within 30 days after the actual opening thereof.

Campground Development Phase II, Civil – Rebid, Palisades State Park

BID SCHEDULE 1 - CIVIL							
No.	Item	Unit	Qty.	Add X	Ded. X	Unit Price	Extended Amount
1.01	009E0010 Mobilization	LS	1			\$	\$
1.02	100E0020 Clear And Grub Tree	EA	10			\$	\$
1.03	100E0100 Clearing	LS	1			\$	\$
1.04	110E1700 Remove Silt Fence	FT	729			\$	\$
1.05	110E5600 Salvage Cattle Guard	EA	2			\$	\$
1.06	120E0010 Unclassified Excavation	CY	13083			\$	\$
1.07	120E0300 Borrow Unclassified Excavation	CY	14700			\$	\$
1.08	120E1000 Muck Excavation	CY	75			\$	\$

1.09	120E1100 Unclassified Rock Excavation	CY	100			\$	\$
1.10	120E3000 Placing Embankment	CY	13083			\$	\$
1.11	210E3020 Ordinary Roadway Shaping	SY	17089			\$	\$
1.12	230E0010 Placing Topsoil	CY	10284			\$	\$
1.13	260E1010 Base Course	Ton	8390			\$	\$
1.14	450E4532 72" ACMP Flared End Furnish	EA	4			\$	\$
1.15	450E4533 72" ACMP Flared End Install	EA	4			\$	\$
1.16	450E4749 15" CMP 16 ga Furnish	FT	120			\$	\$
1.17	450E4750 15" CMP Install	FT	120			\$	\$
1.18	450E4759 18" CMP 16 ga Furnish	FT	177			\$	\$
1.19	450E4760 18" CMP Install	FT	177			\$	\$
1.20	450E4769 24" CMP 16 ga Furnish	FT	92			\$	\$
1.21	450E4770 24" CMP Install	FT	92			\$	\$
1.22	450E4779 30" CMP 16 ga Furnish	FT	59			\$	\$
1.23	450E4780 30" CMP Install	FT	59			\$	\$
1.24	450E5010 18" CMP Elbow 90D Furnish	EA	2			\$	\$
1.25	450E5011 18: CMP Elbow 90D Install	EA	2			\$	\$
1.26	450E5306 18" CMP Sloped End Furnish	EA	4			\$	\$
1.27	450E5307 18" CMP Sloped End Install	EA	4			\$	\$
1.28	450E5310 24" CMP Sloped End Furnish	EA	4			\$	\$
1.29	450E5311 24" CMP Sloped End Install	EA	4			\$	\$
1.30	450E5314 30" CMP Sloped End Furnish	EA	2			\$	\$
1.31	450E5315 30" CMP Sloped End Install	EA	2			\$	\$
1.32	450E5402 15" CMP Safety End Furnish	EA	2			\$	\$
1.33	450E5403 15" CMP Safety End Install	EA	2			\$	\$
1.34	450E5589 72" Arch CMP 14 ga Furnish	FT	124			\$	\$
1.35	450E5590 72" Arch CMP Install	FT	124			\$	\$

1.36	451E1004 4" PVC Sewer Pipe	FT	2564			\$	\$
1.37	451E3004 4" Pipe Bend (45D)	EA	28			\$	\$
1.38	451E3004 4" Pipe Bend (90D)	EA	1			\$	\$
1.39	451E4905 Trench Stabilization Material	TON	20			\$	\$
1.40	451E4943 4" Sewer Pipe Bedding Material	FT	2546			\$	\$
1.41	632E1325 2x2 Perforated Tube Post	FT	32			\$	\$
1.42	632E1550 Misc. Post Hardware	LS	1			\$	\$
1.43	632E3203 Flat Aluminum Sign, Nonremovable Copy High Intensity	SF	22			\$	\$
1.44	634E0110 Traffic Control Signs	SF	52			\$	\$
1.45	634E0120 Traffic Control Misc	LS	1			\$	\$
1.46	634E0275 Type 3 Barricade	EA	6			\$	\$
1.47	650E0060 Type B66 Concrete Curb And Gutter	FT	124			\$	\$
1.48	651E0140 4" Reinforced Concrete Sidewalk	SF	2639			\$	\$
1.49	651E7000 Type 1 Detectable Warnings	SF	40			\$	\$
1.50	670E5205 18" Behive Grate	EA	2			\$	\$
1.51	671E1048 48" Manhole	EA	4			\$	\$
1.52	671E2004 4" Manhole Boot	EA	10			\$	\$
1.53	671E4048 48" Manhole Riser	FT	38			\$	\$
1.54	671E6035 Special Manhole Frame (Neenah R1712)	EA	4			\$	\$
1.55	671E6100 Manhole Frame & Lid, Install	EA	4			\$	\$
1.56	700E0210 Class B Riprap	TON	162			\$	\$
1.57	700E0310 Class C Riprap	TON	103			\$	\$
1.58	730E0204 Type C Permanent Seed Mixture	LB	165			\$	\$
1.59	730E1200 Hydro Mulch - Campground Perm. Seed Mixture	SY	7748			\$	\$
1.60	731E0200 Fertilizing	TON	10			\$	\$
1.61	732E0100 Mulching	TON	42			\$	\$
1.62	734E0102 Type 2 Erosion Control Blanket	SY	13122			\$	\$

1.63	734E0150 6" Dia Erosion Control Wattle	FT	4186			\$	\$
1.64	734E0604 High Flow Silt Fence	FT	729			\$	\$
1.65	734E0610 Mucking Silt Fence	CY	112			\$	\$
1.66	734E0620 Repair Silt Fence	FT	44			\$	\$
1.67	831E0110 Type B Drainage Fabric	SY	121			\$	\$
1.68	831E0300 Reinforcement Fabric (MSE)	SY	24			\$	\$
1.69	900E1310 Concrete Washout Area	EA	1			\$	\$
1.70	900E1320 Construction Entrance	EA	2			\$	\$
1.71	900E5145 Bollard	EA	8			\$	\$
1.72	Special Topsoil Stripping	CY	10781			\$	\$
1.73	Special Topsoil On-Site Stockpile	CY	500			\$	\$
1.74	Special 5.5" Reinforced Concrete Sidewalk	SF	2561			\$	\$
1.75	Special CIP Reinforced M6 Islands	EA	3			\$	\$
1.76	Special Trailer Dump Station Basin Drain	EA	4			\$	\$
1.77	Special Trailer Dump Station W/Tower	EA	6			\$	\$
1.78	Special Utility Marker - Sewer	EA	3			\$	\$
1.79	Special 2500 Gal PC Septic Tank	EA	6			\$	\$
1.80	Special 2000 Gal PC Septic Tank	EA	1			\$	\$
1.81	Special Lockable Access Door	EA	7			\$	\$
1.82	Special 4" PVC Wye	EA	4			\$	\$
1.83	Special 2-Lateral Distribution Box	EA	24			\$	\$
1.84	Special 8-Lateral Distribution Box	EA	3			\$	\$
1.85	Special Sanitary Sewer Cleanout	EA	5			\$	\$
1.86	Special Sanitary Sewer 2-Way Cleanout	EA	7			\$	\$
1.87	Special Camp Pad Sewer Connection	EA	3			\$	\$
1.88	Special High Capacity Infiltration Laterals	FT	2600			\$	\$
1.89	Special Granular Bedding Material	TON	650			\$	\$

1.90	Special Campground Permanent Seed Mix	LB	6259			\$	\$
CIRCLE ONE: ADD or DEDUCT TOTAL MODIFICATION, BID SCHEDULE 1 - CIVIL						\$	

BID SCHEDULE 2A - WATER DISTRIBUTION SYSTEM							
No.	Item	Unit	Qty.	Add X	Ded. X	Unit Price	Extended Amount
2.01A	009E0010 Mobilization	LS	1			\$	\$
2.02A	110E1700 Remove Silt Fence	FT	86			\$	\$
2.03A	451E0401 1" HD Poly Pipe	FT	439			\$	\$
2.04A	451E2403 4x3 Pipe Reducer	EA	1			\$	\$
2.05A	451E2802 1" Corp Stop With Saddle	EA	5			\$	\$
2.06A	451E2806 1.5" Corp Stop With Saddle	EA	2			\$	\$
2.07A	451E2902 1" Curb Stop With Box	EA	10			\$	\$
2.08A	451E3103 3" Pipe Cap	EA	1			\$	\$
2.09A	451E4350 Valve Box	EA	13			\$	\$
2.10A	451E4380 Tracer Wire Box Type 1	EA	8			\$	\$
2.11A	451E4582 Yard Hydrant	EA	1			\$	\$
2.12A	451E4905 Trench Stabilization Material	TON	29			\$	\$
2.13A	451E4926 Water Main Bedding Material	FT	1260			\$	\$
2.14A	451E6105 Connect to Existing Watermain	EA	2			\$	\$
2.15A	451E7520 Exploratory Excavation	HR	5			\$	\$
2.16A	730E1200 Hydro Mulch - Campground Perm. Seed Mix	SY	334			\$	\$
2.17A	731E0200 Fertilizing	TON	1			\$	\$
2.18A	732E0100 Mulching	TON	5			\$	\$
2.19A	734E0150 6" Dia Erosion Control Wattle	FT	75			\$	\$
2.20A	734E0604 High Flow Silt Fence	FT	86			\$	\$
2.21A	734E0610 Mucking Silt Fence	CY	13			\$	\$
2.22A	734E0620 Repair Silt Fence	FT	5			\$	\$

2.23A	Special Campground Permanent Seed Mixture	LB	702			\$	\$
2.24A	Special 3" Gate Valve	EA	2			\$	\$
2.25A	Special 1.5" CL PVC Water Main	FT	4622			\$	\$
2.26A	Special 3" CL PVC Water Main	FT	1242			\$	\$
2.27A	Special 3" to 1.5" Reducer	EA	1			\$	\$
2.28A	Special 1" Cap	EA	3			\$	\$
2.29A	Special 1.5" Cap	EA	5			\$	\$
2.30A	Special 1.5" Sleeve	EA	2			\$	\$
2.31A	Special 1.5" 45 Degree Bend	EA	1			\$	\$
2.32A	Special 3" 45 Degree Bend	EA	3			\$	\$
2.33A	Special 1.5" Tee	EA	2			\$	\$
2.34A	Special 1.5" Valve	EA	10			\$	\$
2.35A	Special 3" Watermain Restraining Device	EA	1			\$	\$
2.36A	Special Utility Marker - Water	EA	23			\$	\$
CIRCLE ONE: ADD or DEDUCT						\$	
TOTAL MODIFICATION, BID SCHEDULE 2A - WATER DISTRIBUTION SYSTEM							

BID SCHEDULE 2B - WATER DISTRIBUTION SYSTEM							
No.	Item	Unit	Qty.	Add X	Ded. X	Unit Price	Extended Amount
2.01B	009E0010 Mobilization	LS	1			\$	\$
2.02B	110E1010 Remove Asphalt Concrete Pavement	SY	75			\$	\$
2.03B	110E1700 Remove Silt Fence	FT	538			\$	\$
2.04B	320E1050 Class E Asphalt Concrete	TON	13			\$	\$
2.05B	451E0604 4" CL 200 PVC Water Main	FT	4611			\$	\$
2.06B	451E2200 3" Tee	EA	1			\$	\$
2.07B	451E2205 4x4 Pipe Tee	EA	1			\$	\$
2.08B	451E2403 4x3 Pipe Reducer	EA	1			\$	\$

2.09B	451E2802 1" Corp Stop With Saddle	EA	5			\$	\$
2.10B	451E2806 1.5" Corp Stop With Saddle	EA	3			\$	\$
2.11B	451E4350 Valve Box	EA	6			\$	\$
2.12B	451E4380 Tracer Wire Box Type1	EA	5			\$	\$
2.13B	451E4905 Trench Stabilization Material	TON	30			\$	\$
2.14B	451E4926 Water Main Bedding Material	FT	1515			\$	\$
2.15B	451E6105 Connect 3" Water Main to Meter Pit	EA	1			\$	\$
2.16B	634E0110 Traffic Control Signs	SF	52			\$	\$
2.17B	634E0120 Traffic Control Misc	LS	1			\$	\$
2.18B	634E0275 Type 3 Barricade	EA	6			\$	\$
2.19B	730E0204 Type C Permanent Seed Mixture	LB	260			\$	\$
2.20B	731E0200 Fertilizing	TON	3			\$	\$
2.21B	732E0100 Mulching	TON	12			\$	\$
2.22B	734E0150 6" Dia Erosion Control Wattle	FT	188			\$	\$
2.23B	734E0604 High Flow Silt Fence	FT	538			\$	\$
2.24B	734E0610 Mucking Silt Fence	CY	80			\$	\$
2.25B	734E0620 Repair Silt Fence	FT	27			\$	\$
2.26B	Special Campground Permanent Seed Mixture	LB	356			\$	\$
2.27B	Special 3" Gate Valve	EA	3			\$	\$
2.28B	Special 4" Gate Valve	EA	3			\$	\$
2.29B	Special Connect 4" Water Main to Meter Pit	EA	1			\$	\$
2.30B	Special 3" CL 200 PVC Water Main	FT	2966			\$	\$
2.31B	Special 3" 45 Deg Bend	EA	4			\$	\$
2.32B	Special 4" 45 Deg Bend	EA	3			\$	\$
2.33B	Special Utility Marker - Water	EA	20			\$	\$
CIRCLE ONE: ADD or DEDUCT						\$	
TOTAL MODIFICATION, BID SCHEDULE 2B - WATER DISTRIBUTION SYSTEM							

BID SCHEDULE 3 - 256TH STREET IMPROVEMENTS

No.	Item	Unit	Qty.	Add X	Ded. X	Unit Price	Extended Amount
3.01	009E0010 Mobilization	LS	1			\$	\$
3.02	110E1700 Remove Silt Fence	FT	2111			\$	\$
3.03	110E7150 Remove Sign	EA	1			\$	\$
3.04	120E0010 Unclassified Excavation	CY	15			\$	\$
3.05	120E0300 Borrow Unclassified Excavation	CY	2160			\$	\$
3.06	120E3000 Placing Embankment	CY	15			\$	\$
3.07	210E3020 Ordinary Roadway Shaping	SY	3332			\$	\$
3.08	230E0010 Placing Topsoil	CY	242			\$	\$
3.09	260E1010 Base Course	TON	1744			\$	\$
3.10	320E1050 Class E Asphalt Concrete	TON	610			\$	\$
3.11	450E4779 30" CMP 16 ga Furnish	FT	6			\$	\$
3.12	450E4780 30" CMP Install	FT	6			\$	\$
3.13	450E5314 30" CMP Sloped End Furnish	EA	2			\$	\$
3.14	450E5315 30" CMP Sloped End Install	EA	2			\$	\$
3.15	632E1320 2.0"x2.0" Perforated Tube Post	FT	26			\$	\$
3.16	632E2510 TYPE 2 Object Marker Back to Back	EA	2			\$	\$
3.17	632E3203 Flat Aluminum Sign, Nonremovable Copy High Intensity	SF	10			\$	\$
3.18	632E3500 Reset Sign	EA	1			\$	\$
3.19	634E0110 Traffic Control Signs	SF	68			\$	\$
3.20	634E0120 Traffic Control Misc	LS	1			\$	\$
3.21	634E0275 Type 3 Barricade	EA	6			\$	\$
3.22	730E0204 Type C Permanent Seed Mixture	LB	61			\$	\$
3.23	731E0200 Fertilizing	TON	1			\$	\$
3.24	732E0100 Mulching	TON	2			\$	\$
3.25	734E0604 High Flow Silt Fence	FT	2171			\$	\$

3.26	734E0610 Mucking Silt Fence	CY	322			\$	\$
3.27	734E0620 Repair Silt Fence	FT	111			\$	\$
3.28	734E5010 Sweeping	HR	10			\$	\$
3.29	Special Topsoil Stripping	CY	606			\$	\$
3.30	Special Campground Permanent Seed Mixture	LB	24			\$	\$
CIRCLE ONE: ADD or DEDUCT						\$	
TOTAL MODIFICATION, BID SCHEDULE 3 - 256TH STREET IMPROVEMENTS							

BID SCHEDULE 4 - SITE ELECTRICAL/NETWORK							
No.	Item	Unit	Qty.	Add X	Ded. X	Unit Price	Extended Amount
4.01	Special Site Electrical	LS	1			\$	\$
CIRCLE ONE: ADD or DEDUCT						\$	
TOTAL MODIFICATION, BID SCHEDULE 4 - SITE ELECTRICAL/NETWORK							

CIRCLE ONE: ADD or DEDUCT						\$	
TOTAL MODIFICATION, BID SCHEDULE 1, 2A, 2B, 3, & 4							

BIDDER: _____
(Type Name of Firm)

BY: _____
(Signature of Firm's Representative)

(Type Name and Title of Firm's Representative)

TELEPHONE NO. _____

FACSIMILE NO. _____

E-MAIL ADDRESS _____

BUSINESS ADDRESS _____

MAILING ADDRESS (if different) _____

STATE OF INCORPORATION _____